

Rincian Anggaran Proyek / Detailed Project Budget

Nama Proyek / Name of Project :  
Nama Lembaga / Name of Organization:

No	Kegiatan / Activities	Frequency		Frequency		Harga Satuan / Cost per Unit	TOTAL	Kontribusi / Contribution				
		Jumlah / Quantity	Unit	Jumlah / Quantity	Unit			EoJ	Organisasi / Organization	Masyarakat / Community	Pemerintah / Government	Lain / Others
<b>Contoh: Kegiatan I / Activity I : Pekerjaan</b>												
<i>Contoh:</i>												
	Pekerjaan Penamung Air	2	orang	3	hari	Rp 300,000	Rp 1,800,000	Rp 1,800,000	Rp -	Rp -	Rp -	Rp -
	Pekerjaan Sekolah Dasar	5	orang	3	hari	Rp 200,000	Rp 3,000,000	Rp -	Rp 3,000,000	Rp -	Rp -	Rp -
	Pekerjaan Tanah	100	orang	3	hari	Rp 25,000	Rp 7,500,000	Rp -	Rp -	Rp -	Rp 7,500,000	Rp -
	Pekerjaan Lain	100	orang	1	kali	Rp 30,000	Rp 3,000,000	Rp 3,000,000	Rp -	Rp -	Rp -	Rp -
<b>Sub-Total I</b>							<b>Rp 15,300,000</b>	<b>Rp 4,800,000</b>	<b>Rp 3,000,000</b>	<b>Rp -</b>	<b>Rp 7,500,000</b>	<b>Rp -</b>
<b>Contoh: Kegiatan II / Activity II : Pembuatan Bak Penampung Air</b>												
<i>Contoh:</i>												
	Semen	100	sack			Rp 60,000	Rp 6,000,000	Rp 6,000,000	Rp -	Rp -	Rp -	Rp -
	Pasir	25	truck			Rp 100,000	Rp 2,500,000	Rp -	Rp -	Rp 2,500,000	Rp -	Rp -
	Upah tukang	100	orang	7	hari	Rp 10,000	Rp 7,000,000	Rp 3,500,000	Rp 3,500,000	Rp -	Rp -	Rp -
<b>Sub-Total II</b>							<b>Rp 15,500,000</b>	<b>Rp 9,500,000</b>	<b>Rp 3,500,000</b>	<b>Rp 2,500,000</b>	<b>Rp -</b>	<b>Rp -</b>
<b>Contoh: Kegiatan I / Activity I : Pembangunan Sekolah Dasar</b>												
<i>Contoh (Jika Pembangunan dengan Kontraktor):</i>												
	Pembangunan Sekolah	1	Paket				Rp 500,000,000	Rp 500,000,000				
	Pengadaan Alat Perlengkapan	1	Paket				Rp 250,000,000	Rp 250,000,000				
<b>Sub-Total I</b>							<b>Rp 750,000,000</b>	<b>Rp 750,000,000</b>	<b>Rp -</b>	<b>Rp -</b>	<b>Rp -</b>	<b>Rp -</b>
<b>1</b>	<b>Kegiatan II / Activity II :</b>											
<b>Sub-Total II</b>							<b>Rp -</b>	<b>Rp -</b>	<b>Rp -</b>	<b>Rp -</b>	<b>Rp -</b>	<b>Rp -</b>
<b>2</b>	<b>Kegiatan III / Activity III:</b>											
<b>Sub-Total III</b>							<b>Rp -</b>	<b>Rp -</b>	<b>Rp -</b>	<b>Rp -</b>	<b>Rp -</b>	<b>Rp -</b>
<b>3</b>	<b>Kegiatan IV / Activity IV:</b>											
<b>Sub-Total IV</b>							<b>Rp -</b>	<b>Rp -</b>	<b>Rp -</b>	<b>Rp -</b>	<b>Rp -</b>	<b>Rp -</b>
<b>4</b>	<b>Kegiatan V / Activity V:</b>											
<b>Sub-Total V</b>							<b>Rp -</b>	<b>Rp -</b>	<b>Rp -</b>	<b>Rp -</b>	<b>Rp -</b>	<b>Rp -</b>
<b>5</b>	<b>Kegiatan VI / Activity VI:</b>											
<b>Sub-Total VI</b>							<b>Rp -</b>	<b>Rp -</b>	<b>Rp -</b>	<b>Rp -</b>	<b>Rp -</b>	<b>Rp -</b>
<b>6</b>	<b>Kegiatan VII / Activity VII:</b>											
<b>Sub-Total VII</b>							<b>Rp -</b>	<b>Rp -</b>	<b>Rp -</b>	<b>Rp -</b>	<b>Rp -</b>	<b>Rp -</b>
<b>7</b>	<b>Kegiatan VIII / Activity VIII:</b>											
<b>Sub-Total VIII</b>							<b>Rp -</b>	<b>Rp -</b>	<b>Rp -</b>	<b>Rp -</b>	<b>Rp -</b>	<b>Rp -</b>
<b>GRAND TOTAL</b>								<b>Rp -</b>				